
                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/09

                                                                                                                   PAGE : 001 -1

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: ERRA-2009(9)     CONTRACT TIME :  100  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ERRA-2009(9)

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV.

     PAVEMENT & REHABILITATION, NORTH VI, 2009

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/07/09 to vendor HARMONY CONSTRUCTION INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     3,596,136.00    125.5183% 100.0000%

   1    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     2,865,029.15    100.0000%  79.6697%

   2    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     2,894,373.05    101.0242%  80.4856%

   3    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     3,017,333.00    105.3160%  83.9049%

   4    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     3,109,488.50    108.5325%  86.4675%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     3,135,121.25    109.4272%  87.1803%

   6    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $     3,167,057.98    110.5419%  88.0684%

   7    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     3,268,302.00    114.0757%  90.8837%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 202000                1600.000  CY   |      20.00000       32000.00|       9.95000       15920.00|      10.00000       16000.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 302005                 500.000  TON  |      30.00000       15000.00|      20.00000       10000.00|      30.00000       15000.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 401648                 550.000  TON  |      60.00000       33000.00|      50.35000       27692.50|      55.00000       30250.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0040 401663                 540.000  TON  |      60.00000       32400.00|      49.30000       26622.00|      43.00000       23220.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0050 401667                 300.000  TON  |      65.00000       19500.00|      54.35000       16305.00|      45.00000       13500.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0060 401696                2300.000  TON  |      20.00000       46000.00|      18.45000       42435.00|       0.01000          23.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 401705                4100.000  TON  |      75.00000      307500.00|      55.50000      227550.00|      50.00000      205000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0080 401711               17200.000  TON  |      70.00000     1204000.00|      61.15000     1051780.00|      64.00000     1100800.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0090 402000                 170.000  TON  |     100.00000       17000.00|      95.00000       16150.00|      40.00000        6800.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0100 406001                5000.000  SYIN |       1.50000        7500.00|       1.05000        5250.00|       2.00000       10000.00

  HOT-MIX PATCHING                        |                             |                             |

0110 701011                1350.000  LF   |      30.00000       40500.00|      19.55000       26392.50|      25.00000       33750.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0120 701020                1260.000  LF   |      30.00000       37800.00|      22.70000       28602.00|      21.50000       27090.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0130 701022                2500.000  LF   |      30.00000       75000.00|      20.60000       51500.00|      21.00000       52500.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0140 705001               15120.000  SF   |       7.00000      105840.00|       4.15000       62748.00|       7.50000      113400.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0150 705002                3810.000  SF   |       9.00000       34290.00|       6.18000       23545.80|      10.00000       38100.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0160 705520                 820.000  SF   |      35.00000       28700.00|      29.10000       23862.00|      26.75000       21935.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705525                1060.000  SF   |      15.00000       15900.00|       9.25000        9805.00|      13.85000       14681.00

  CURB RAMP, TYPE 1                       |                             |                             |

0180 705526                5400.000  SF   |      15.00000       81000.00|       9.30000       50220.00|      15.20000       82080.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0190 705527                2510.000  SF   |      15.00000       37650.00|       9.30000       23343.00|      17.50000       43925.00

  CURB RAMP, TYPE 5                       |                             |                             |

0200 710001                 142.000  EACH |    1000.00000      142000.00|     800.00000      113600.00|     450.00000       63900.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0210 710002                  12.000  EACH |     800.00000        9600.00|     515.00000        6180.00|    1000.00000       12000.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/09

                                                                                                                   PAGE : 001 -3

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0220 716502                   1.000  EACH |    1200.00000        1200.00|     824.00000         824.00|    2000.00000        2000.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0230 732500                 800.000  TON  |      40.00000       32000.00|      22.00000       17600.00|      20.00000       16000.00

  TOPSOIL                                 |                             |                             |

0240 734013                4050.000  SY   |       0.75000        3037.50|       0.26000        1053.00|       0.34000        1377.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0250 735521                3750.000  SY   |       1.00000        3750.00|       0.52000        1950.00|       0.92000        3450.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0260 735534                 300.000  SY   |       1.00000         300.00|       3.10000         930.00|       5.00000        1500.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0270 742508                6100.000  HOUR |      29.52000      180072.00|      29.52000      180072.00|      29.52000      180072.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0280 742517                 610.000  HOUR |      42.80000       26108.00|      42.80000       26108.00|      42.80000       26108.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0290 743003                 140.000  EADY |      30.00000        4200.00|      25.00000        3500.00|      25.00000        3500.00

  ARROWPANELS, TYPE C                     |                             |                             |

0300 743514                  70.000  EADY |      75.00000        5250.00|      35.00000        2450.00|      45.00000        3150.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0310 743537                 140.000  EADY |     110.00000       15400.00|      90.00000       12600.00|     115.00000       16100.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0320 744505                  27.000  EACH |     550.00000       14850.00|     250.00000        6750.00|     350.00000        9450.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0330 744520                  21.000  EACH |     850.00000       17850.00|     575.00000       12075.00|     775.00000       16275.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0340 744523                   6.000  EACH |    1175.00000        7050.00|     865.00000        5190.00|    1400.00000        8400.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0350 744525                   6.000  EACH |     400.00000        2400.00|     257.00000        1542.00|     300.00000        1800.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0360 745527                2125.000  LF   |      15.00000       31875.00|      11.35000       24118.75|      12.75000       27093.75

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0370 745542                 600.000  LF   |      28.00000       16800.00|      29.85000       17910.00|      24.50000       14700.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0380 745544                1525.000  LF   |       9.00000       13725.00|       6.20000        9455.00|       6.50000        9912.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0390 746591                 740.000  EADY |      40.00000       29600.00|      35.00000       25900.00|      20.00000       14800.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0400 746774               10450.000  LF   |       9.00000       94050.00|       7.20000       75240.00|       8.75000       91437.50

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0410 746830                   9.000  CY   |     800.00000        7200.00|     465.00000        4185.00|     450.00000        4050.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0420 746850                  31.000  EACH |     800.00000       24800.00|     595.00000       18445.00|     650.00000       20150.00

  POLE BASE, TYPE 4                       |                             |                             |

0430 748015               13820.000  SF   |       3.00000       41460.00|       2.60000       35932.00|       3.50000       48370.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0440 748019              200000.000  LF   |       0.20000       40000.00|       0.12000       24000.00|       0.09000       18000.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0450 748026               27640.000  SF   |       1.00000       27640.00|       1.29000       35655.60|       0.37000       10226.80

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0460 748027                 200.000  LF   |       1.00000         200.00|       2.58000         516.00|       2.50000         500.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0470 748502                 430.000  EACH |      35.00000       15050.00|      22.70000        9761.00|      30.00000       12900.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0480 748506              100000.000  LF   |       0.35000       35000.00|       0.33000       33000.00|       0.35000       35000.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0490 758000                4010.000  SY   |      25.00000      100250.00|      14.40000       57744.00|      10.00000       40100.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0500 760502              123600.000  SYIN |       0.50000       61800.00|       0.20000       24720.00|       0.17000       21012.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0510 760505               19150.000  SY   |       1.25000       23937.50|       1.50000       28725.00|       0.01000         191.50

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |HARMONY CONSTRUCTION INC     |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 760507              294600.000  SYIN |       0.35000      103110.00|       0.20000       58920.00|       0.17000       50082.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0530 762001                4220.000  LF   |       2.00000        8440.00|       1.25000        5275.00|       1.05000        4431.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0540 762002                1200.000  LF   |       6.00000        7200.00|       4.65000        5580.00|       3.15000        3780.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0550 763000                          LUMP |   73153.00000       73153.00|   64600.00000       64600.00|   43750.00000       43750.00

  INITIAL EXPENSE                         |                             |                             |

0560 763500                          LUMP |   73153.00000       73153.00|   40300.00000       40300.00|   78500.00000       78500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0570 763502                          LUMP |    4000.00000        4000.00|    4750.00000        4750.00|    3500.00000        3500.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

0580 763505                1650.000  HOUR |      75.00000      123750.00|      75.00000      123750.00|      75.00000      123750.00

  TRAFFIC OFFICERS                        |                             |                             |

0590 763621                          LUMP |    4295.00000        4295.00|    4400.00000        4400.00|    5000.00000        5000.00

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     3,596,136.00|           $     2,865,029.15|           $     2,894,373.05

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,596,136.00|           $     2,865,029.15|           $     2,894,373.05

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |AMERICAN INFRASTRUCTURE-MD I |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 202000                1600.000  CY   |       0.50000         800.00|      10.00000       16000.00|      13.50000       21600.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 302005                 500.000  TON  |      60.00000       30000.00|      20.00000       10000.00|      22.05000       11025.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 401648                 550.000  TON  |      51.25000       28187.50|      54.50000       29975.00|      51.80000       28490.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0040 401663                 540.000  TON  |      35.00000       18900.00|      49.75000       26865.00|      51.60000       27864.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0050 401667                 300.000  TON  |      60.00000       18000.00|      49.75000       14925.00|      64.00000       19200.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0060 401696                2300.000  TON  |       2.50000        5750.00|      11.00000       25300.00|      19.85000       45655.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0070 401705                4100.000  TON  |      56.00000      229600.00|      56.65000      232265.00|      55.35000      226935.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0080 401711               17200.000  TON  |      58.00000      997600.00|      63.80000     1097360.00|      59.65000     1025980.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0090 402000                 170.000  TON  |      75.00000       12750.00|     110.00000       18700.00|      70.00000       11900.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0100 406001                5000.000  SYIN |       1.50000        7500.00|       1.20000        6000.00|       1.77000        8850.00

  HOT-MIX PATCHING                        |                             |                             |

0110 701011                1350.000  LF   |      29.80000       40230.00|      22.80000       30780.00|      18.80000       25380.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0120 701020                1260.000  LF   |      31.70000       39942.00|      22.80000       28728.00|      18.80000       23688.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0130 701022                2500.000  LF   |      28.00000       70000.00|      21.40000       53500.00|      17.45000       43625.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |AMERICAN INFRASTRUCTURE-MD I |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0140 705001               15120.000  SF   |       5.45000       82404.00|       6.10000       92232.00|       4.10000       61992.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0150 705002                3810.000  SF   |       7.45000       28384.50|       8.00000       30480.00|       5.50000       20955.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0160 705520                 820.000  SF   |      30.00000       24600.00|      26.40000       21648.00|      31.70000       25994.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705525                1060.000  SF   |      13.30000       14098.00|      15.00000       15900.00|      19.00000       20140.00

  CURB RAMP, TYPE 1                       |                             |                             |

0180 705526                5400.000  SF   |      13.30000       71820.00|      15.00000       81000.00|      19.00000      102600.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0190 705527                2510.000  SF   |      13.60000       34136.00|      15.00000       37650.00|      19.00000       47690.00

  CURB RAMP, TYPE 5                       |                             |                             |

0200 710001                 142.000  EACH |      50.00000        7100.00|     600.00000       85200.00|     790.00000      112180.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0210 710002                  12.000  EACH |     800.00000        9600.00|     400.00000        4800.00|     685.00000        8220.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0220 716502                   1.000  EACH |    1200.00000        1200.00|     600.00000         600.00|    1900.00000        1900.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0230 732500                 800.000  TON  |      23.00000       18400.00|      24.50000       19600.00|      21.25000       17000.00

  TOPSOIL                                 |                             |                             |

0240 734013                4050.000  SY   |       0.55000        2227.50|       0.30000        1215.00|       0.32000        1296.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0250 735521                3750.000  SY   |       1.00000        3750.00|       0.55000        2062.50|       2.50000        9375.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0260 735534                 300.000  SY   |       1.00000         300.00|       3.15000         945.00|       2.50000         750.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0270 742508                6100.000  HOUR |      29.52000      180072.00|      29.52000      180072.00|      29.52000      180072.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0280 742517                 610.000  HOUR |      42.80000       26108.00|      42.80000       26108.00|      42.80000       26108.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0290 743003                 140.000  EADY |      20.00000        2800.00|      11.00000        1540.00|      28.00000        3920.00

  ARROWPANELS, TYPE C                     |                             |                             |

0300 743514                  70.000  EADY |      75.00000        5250.00|      53.00000        3710.00|      84.00000        5880.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |AMERICAN INFRASTRUCTURE-MD I |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 743537                 140.000  EADY |     144.00000       20160.00|      80.00000       11200.00|     200.00000       28000.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0320 744505                  27.000  EACH |     325.00000        8775.00|     255.00000        6885.00|     340.00000        9180.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0330 744520                  21.000  EACH |     725.00000       15225.00|     590.00000       12390.00|     765.00000       16065.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0340 744523                   6.000  EACH |    1300.00000        7800.00|     890.00000        5340.00|    1370.00000        8220.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0350 744525                   6.000  EACH |     432.00000        2592.00|     265.00000        1590.00|     455.00000        2730.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0360 745527                2125.000  LF   |      12.00000       25500.00|      12.70000       26987.50|      12.65000       26881.25

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0370 745542                 600.000  LF   |      23.00000       13800.00|      31.00000       18600.00|      24.30000       14580.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0380 745544                1525.000  LF   |       6.00000        9150.00|       6.50000        9912.50|       6.30000        9607.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0390 746591                 740.000  EADY |      25.00000       18500.00|      32.00000       23680.00|      45.00000       33300.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0400 746774               10450.000  LF   |       8.10000       84645.00|       7.40000       77330.00|       8.55000       89347.50

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0410 746830                   9.000  CY   |     105.00000         945.00|     555.00000        4995.00|     900.00000        8100.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0420 746850                  31.000  EACH |     575.00000       17825.00|     605.00000       18755.00|     607.00000       18817.00

  POLE BASE, TYPE 4                       |                             |                             |

0430 748015               13820.000  SF   |       1.80000       24876.00|       3.00000       41460.00|       3.00000       41460.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0440 748019              200000.000  LF   |       0.12000       24000.00|       0.19000       38000.00|       0.19000       38000.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |AMERICAN INFRASTRUCTURE-MD I |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0450 748026               27640.000  SF   |       0.50000       13820.00|       0.80000       22112.00|       0.80000       22112.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0460 748027                 200.000  LF   |       1.65000         330.00|       2.50000         500.00|       3.00000         600.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0470 748502                 430.000  EACH |      23.50000       10105.00|      25.35000       10900.50|      25.35000       10900.50

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0480 748506              100000.000  LF   |       0.34000       34000.00|       0.34000       34000.00|       0.34000       34000.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0490 758000                4010.000  SY   |       0.50000        2005.00|      11.00000       44110.00|      16.50000       66165.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0500 760502              123600.000  SYIN |       0.25000       30900.00|       0.90000      111240.00|       0.44000       54384.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0510 760505               19150.000  SY   |       0.10000        1915.00|       1.45000       27767.50|       1.05000       20107.50

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0520 760507              294600.000  SYIN |       0.55000      162030.00|       0.45000      132570.00|       0.31000       91326.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0530 762001                4220.000  LF   |       0.25000        1055.00|       1.15000        4853.00|       1.20000        5064.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0540 762002                1200.000  LF   |       1.00000        1200.00|       4.25000        5100.00|       2.05000        2460.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0550 763000                          LUMP |  150000.00000      150000.00|   56300.00000       56300.00|   67100.00000       67100.00

  INITIAL EXPENSE                         |                             |                             |

0560 763500                          LUMP |  195370.50000      195370.50|   36500.00000       36500.00|  112000.00000      112000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0570 763502                          LUMP |    2550.00000        2550.00|    5000.00000        5000.00|    2600.00000        2600.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

0580 763505                1650.000  HOUR |      75.00000      123750.00|      75.00000      123750.00|      75.00000      123750.00

  TRAFFIC OFFICERS                        |                             |                             |

0590 763621                          LUMP |    3000.00000        3000.00|    2500.00000        2500.00|   12000.00000       12000.00

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     3,017,333.00|           $     3,109,488.50|           $     3,135,121.25

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,017,333.00|           $     3,109,488.50|           $     3,135,121.25

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC         |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 202000                1600.000  CY   |       8.00000       12800.00|      30.00000       48000.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 302005                 500.000  TON  |       8.25000        4125.00|      29.00000       14500.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 401648                 550.000  TON  |      48.00000       26400.00|      58.00000       31900.00|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0040 401663                 540.000  TON  |      47.00000       25380.00|      58.00000       31320.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0050 401667                 300.000  TON  |      71.11000       21333.00|      85.00000       25500.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0060 401696                2300.000  TON  |       6.40000       14720.00|       9.20000       21160.00|

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0070 401705                4100.000  TON  |      58.20000      238620.00|      58.00000      237800.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0080 401711               17200.000  TON  |      70.80000     1217760.00|      64.00000     1100800.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0090 402000                 170.000  TON  |      80.00000       13600.00|     190.00000       32300.00|

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0100 406001                5000.000  SYIN |       1.45000        7250.00|       1.30000        6500.00|

  HOT-MIX PATCHING                        |                             |                             |

0110 701011                1350.000  LF   |      23.55000       31792.50|      20.00000       27000.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0120 701020                1260.000  LF   |      20.70000       26082.00|      22.00000       27720.00|

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0130 701022                2500.000  LF   |      19.70000       49250.00|      25.00000       62500.00|

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC         |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0140 705001               15120.000  SF   |       4.40000       66528.00|       6.00000       90720.00|

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0150 705002                3810.000  SF   |       8.70000       33147.00|       8.70000       33147.00|

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0160 705520                 820.000  SF   |      19.40000       15908.00|      27.00000       22140.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705525                1060.000  SF   |      12.50000       13250.00|      19.00000       20140.00|

  CURB RAMP, TYPE 1                       |                             |                             |

0180 705526                5400.000  SF   |      12.50000       67500.00|      19.00000      102600.00|

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0190 705527                2510.000  SF   |      12.50000       31375.00|      19.00000       47690.00|

  CURB RAMP, TYPE 5                       |                             |                             |

0200 710001                 142.000  EACH |     650.00000       92300.00|    1100.00000      156200.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0210 710002                  12.000  EACH |     540.00000        6480.00|    1100.00000       13200.00|

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0220 716502                   1.000  EACH |    1650.00000        1650.00|    1100.00000        1100.00|

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0230 732500                 800.000  TON  |      35.00000       28000.00|      54.00000       43200.00|

  TOPSOIL                                 |                             |                             |

0240 734013                4050.000  SY   |       0.28000        1134.00|       0.27000        1093.50|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0250 735521                3750.000  SY   |       0.55000        2062.50|       0.53000        1987.50|

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0260 735534                 300.000  SY   |       3.30000         990.00|       3.20000         960.00|

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0270 742508                6100.000  HOUR |      29.52000      180072.00|      29.52000      180072.00|

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0280 742517                 610.000  HOUR |      42.80000       26108.00|      42.80000       26108.00|

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0290 743003                 140.000  EADY |      25.00000        3500.00|      20.00000        2800.00|

  ARROWPANELS, TYPE C                     |                             |                             |

0300 743514                  70.000  EADY |      80.00000        5600.00|      65.00000        4550.00|

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC         |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 743537                 140.000  EADY |     110.00000       15400.00|      65.00000        9100.00|

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0320 744505                  27.000  EACH |     330.00000        8910.00|     340.00000        9180.00|

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0330 744520                  21.000  EACH |     797.50000       16747.50|     770.00000       16170.00|

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0340 744523                   6.000  EACH |    1085.00000        6510.00|    1400.00000        8400.00|

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0350 744525                   6.000  EACH |     475.20000        2851.20|     460.00000        2760.00|

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0360 745527                2125.000  LF   |      13.20000       28050.00|      13.00000       27625.00|

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0370 745542                 600.000  LF   |      25.30000       15180.00|      24.00000       14400.00|

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0380 745544                1525.000  LF   |       6.60000       10065.00|       6.40000        9760.00|

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0390 746591                 740.000  EADY |      37.30000       27602.00|      32.00000       23680.00|

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0400 746774               10450.000  LF   |       9.00000       94050.00|       8.60000       89870.00|

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0410 746830                   9.000  CY   |     225.00000        2025.00|     900.00000        8100.00|

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0420 746850                  31.000  EACH |     470.38000       14581.78|     610.00000       18910.00|

  POLE BASE, TYPE 4                       |                             |                             |

0430 748015               13820.000  SF   |       3.30000       45606.00|       1.90000       26258.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0440 748019              200000.000  LF   |       0.15000       30000.00|       0.18000       36000.00|

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/09

                                                                                                                   PAGE : 001 -13

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-06.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/23/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC         |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0450 748026               27640.000  SF   |       0.55000       15202.00|       0.50000       13820.00|

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0460 748027                 200.000  LF   |       2.20000         440.00|       5.00000        1000.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0470 748502                 430.000  EACH |      30.80000       13244.00|      25.00000       10750.00|

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0480 748506              100000.000  LF   |       0.36000       36000.00|       0.36000       36000.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0490 758000                4010.000  SY   |      24.00000       96240.00|      11.00000       44110.00|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0500 760502              123600.000  SYIN |       0.15000       18540.00|       0.82000      101352.00|

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0510 760505               19150.000  SY   |       1.43000       27384.50|       1.50000       28725.00|

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0520 760507              294600.000  SYIN |       0.42000      123732.00|       0.17000       50082.00|

  PROFILE MILLING, HOT-MIX                |                             |                             |

0530 762001                4220.000  LF   |       1.50000        6330.00|       1.60000        6752.00|

  SAW CUTTING, HOT MIX                    |                             |                             |

0540 762002                1200.000  LF   |       3.00000        3600.00|       4.20000        5040.00|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0550 763000                          LUMP |   17000.00000       17000.00|   25000.00000       25000.00|

  INITIAL EXPENSE                         |                             |                             |

0560 763500                          LUMP |   96000.00000       96000.00|  100000.00000      100000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0570 763502                          LUMP |    3000.00000        3000.00|    5000.00000        5000.00|

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

0580 763505                1650.000  HOUR |      75.00000      123750.00|      75.00000      123750.00|

  TRAFFIC OFFICERS                        |                             |                             |

0590 763621                          LUMP |    4300.00000        4300.00|    2000.00000        2000.00|

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     3,167,057.98|           $     3,268,302.00|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,167,057.98|           $     3,268,302.00|           $

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                            %

====================================================================================================================================


